Instructions and Summary

Award Number: Date of Submission:

Award Recipient: Form submitted by:

(May be award recipient or sub-recipient)

Please read the instructions on each worksheet tab before starting. If you have any questions, please ask your DOE contact!
Do not modify this template or any cells for formulas!

1. If using this form for award application, negotiation, or budget revision, fill out the blank white cells in workbook tabs a. through j. with total project costs.

2. Blue colored cells contain instructions, headers, or summary calculations and should not be modified. Only blank white cells should be populated.

3. Enter detailed support for the project costs identified for each Category line item within each worksheet tab to autopopulate the summary tab.

4. The total budget presented on tabs a. through i. must include both Federal (DOE) and Non-Federal (cost share) portions.

5. All costs incurred by the preparer's sub-recipients, contractors, and Federal Research and Development Centers (FFRDCs), should be entered only in section f. Contractual. All other sections are for the costs of the preparer
only.

6. Ensure all entered costs are allowable, allocable, and reasonable in accordance with the administrative requirements prescribed in 2 CFR 200, and the applicable cost principles for each entity type: FAR Part 31 for For-Profit

entities; and 2 CFR Part 200 Subpart E - Cost Principles for all other non-federal entities.
7. Add rows as needed throughout tabs a. through j. If rows are added, formulas/calculations may need to be adjusted by the preparer. Do not add rows to the Instructions and Summary tab. If your project contains more than
five budget periods, consult your DOE contact before adding additional budget period rows and columns.
8. ALL budget period cost categories are rounded to the nearest dollar.
BURDEN DISCLOSURE STATEMENT
Public reporting burden for this collection of information is estimated to average 24 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Office of Information Resources Management Policy, Plans,
and Oversight, AD-241-2 - GTN, Paperwork Reduction Project (1910-5162), U.S. Department of Energy 1000 Independence Avenue, S.W., Washington, DC 20585; and to the Office of Management and Budget, Paperwork Reduction Project (1910-

5162), Washington, DC 20503.

The values in this summary table are from entries made in subsequent tabs, only blank white cells require data entry

SUMMARY OF BUDGET CATEGORY COSTS PROPOSED

Section A - Budget Summary
Federal Cost Share Total Costs Cost Share % Proposed Budget Period Dates
Budget Period 1 $1,859,679 $10,518,653 $12,378,332 84.98% 1/1/2024 - 12/31/2024
Budget Period 2 $11,537,251 $13,762,689 $25,299,940 54.40% 1/1/2025 - 12/31/2025
Budget Period 3 $11,137,621 $12,456,746 $23,594,367 52.80% 1/1/2026 - 12/31/2026
Budget Period 4 $0 $0 $0 0.00%
Budget Period 5 $0 $0 $0 0.00%
Total $24,534,551 $36,738,088 $61,272,639 59.96%
Section B - Budget Categories
CATEGORY Budget Period 1 | Budget Period 2 | Budget Period 3 | Budget Period 4 | Budget Period 5 Total Costs % of Project Comments (as needed)
a. Personnel $573,206 $636,241 $643,664 $0 $0 $1,853,111 3.02%
b. Fringe Benefits $252,899 $280,964 $287,074 $0 $0 $820,937 1.34%
c. Travel $17,600 $17,600 $17,600 $0 $0 $52,800 0.09%
d. Equipment $10,940,886 $18,029,886 $17,354,386 $0 $0 $46,325,158 75.60%
e. Supplies $0 $0 $0 $0 $0 $0 0.00%
f. Contractual
Sub-recipient $0 $0 $0 $0 $0 $0 0.00%
Contractor $5,828,537 $5,723,288 $4,676,975 $0 $0 $10,400,263 16.97%
FFRDC $0 $0 $0 $0 $0 $0 0.00%
Total Contractual $0 $5,723,288 $4,676,975 $0 $0 $10,400,263 16.97%
d. Construction $0 $0 $0 $0 $0 $0 0.00%
h. Other Direct Costs $425,000 $425,000 $425,000 $0 $0 $1,275,000 2.08%
Total Direct Costs $12,209,591 $25,112,979 $23,404,699 $0 $0 $60,727,269 99.11%
i. Indirect Charges $168,741 $186,961 $189,668 $0 $0 $545,370 0.89%
Total Costs $12,378,332 $25,299,940 $23,594,367 $0 $0 $61,272,639 100.00%

Additional Explanation (as needed):




Detailed Budget Justification
a. Personnel

INSTRUCTIONS - PLEASE READ!!!
1. List project costs solely for employees of the entity completing this form. All personnel costs for subrecipients and contractors must be included under f. Contractual.

2. All personnel should be identified by position title and not employee name. Enter the amount of time (e.g., hours or % of time) and the base hourly rate and the total direct personnel compensation will automatically calculate. Rate basis (e.g., rate negotiated for each hour worked on the project, labor

distribution report, state civil service rates, etc.) must also be identified.

3. If loaded labor rates are utilized, a description of the costs the loaded rate is comprised of must be included in the Additional Explanation section below. DOE must review all components of the loaded labor rate for reasonableness and unallowable costs (e.g. fee or profit).

4. If a position and hours are attributed to multiple employees (e.g. Technician working 4000 hours) the number of employees for that position title must be identified.
5. Each budget period is rounded to the nearest dollar.

Budget Period 1 Budget Period 2 Budget Period 3 Budget Period 4 Budget Period 5 Project | Project
SOPO Task # Position Title T Total T Hourly Total T Hourly Total T Hourly Total T Hourly Total Total Total Rate Basis
(Hrs) Buf:lget (Hrs) Rate Buf:lget (Hrs) Rate Budget (Hrs) Rate Bquget (Hrs) Rate Bquget Hours Dollars
Period 1 ($/Hr) | Period 2 Period 4 ($/Hr) | Period 5

1.1;1.2; 1.3; 4.1 FPL Project Lead 1040 1040 $0 $0 3120
1.1;1.3;2.1; 2.2; 3.0; 4.1 FPL Smart Grid Manager 416 $0 $0 1560
1.3;4.5;4.6 FPL Project Analyst 1040 1040 $0 $0 3120
4.2;43;4.4 FPL Design Project Manager 832 $0 $0 2496
4.1;4.9 FPL Reliability Analyst 104 $0 $0 312
1.3;2.1; 2.2; 3.0; 4.1; 4.3; 4.8 |FPL Product Engineer (SME) 416 $0 $0 1248
4.10;4.11;4.12;4.13 Community Benefits Program Manager 1040 2080 $0 $0 5200
2.2;4.2;4.3;4.5;4.6 FPL Production Lead (2) 4160 4160 $0 $0 12480
2.2;4.3;4.7;4.8 FPL Grid Automation Engineer 416 $0 $0 1248

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

$0 $0 $0 $0 $0 0 $0

Total Personnel Costs| 9776 $573,206| 10504 $636,241| 10504 $643,664 0 $0 0 $0 30784 $1,853,111

Additional Explanation (as needed):




Detailed Budget Justification

b. Fringe Benefits

INSTRUCTIONS - PLEASE READ!!!

1. Fill out the table below by position title. If all employees receive the same fringe benefits, you can show "Total Personnel” in the Labor Type column instead of listing out all position titles.

2. The rates and how they are applied should not be averaged to get one fringe cost percentage. Complex calculations should be described/provided in the Additional Explanation section below.
3. The fringe benefit rates should be applied to all positions, regardless of whether those funds will be supported by Federal Share or Recipient Cost Share.

4. Each budget period is rounded to the nearest dollar.

Labor Type Budget Period 1 Budget Period 2 Budget Period 3 Budget Period 4 Budget Period 5 Total Project
Personnel Costs Rate Total Personnel Costs Rate Total Personnel Costs Rate Total Personnel Costs Rate Total | Personnel Costs Rate Total

Total Personnel $ 573,206.40 | 44.12% |[$252,899| $ 636,240.80 | 44.16% | $280,964 643,664 44.60% | $287,074 $0 $0 $820,937
$0 $0 $0 $0 $0 $0
$0 $0 $0 $0 $0 $0
$0 $0 $0 $0 $0 $0
$0 $0 $0 $0 $0 $0

Total: $573,206 $252,899 $636,241 $280,964 $643,664 $287,074 $0 $0 $0 $0 $820,937

A federally approved fringe benefit rate agreement, or a proposed rate supported and agreed upon by DOE for estimating purposes is required at the time of award negotiation if reimbursement for fringe benefits is requested. Please check (X) one of the options below and provide the requested

information if not previously submitted.

Additional Explanation (as necessary): Please use this box (or an attachment) to list the elements that comprise your fringe benefits and how they are applied to your base (e.g. Personnel) to arrive at your fringe benefit rate.




Detailed Budget Justification
c. Travel

INSTRUCTIONS - PLEASE READ!!!

1. Identify Foreign and Domestic Travel as separate items. Examples of Purpose of Travel are subrecipient site visits, DOE meetings, project mgmt. meetings, etc. Examples of Basis for Estimating Costs are past trips, travel
quotes, GSA rates, etc.

2. All listed travel must be necessary for performance of the Statement of Project Objectives.

3. Only travel that is directly associated with this award should be included as a direct travel cost to the award.

4. Federal travel regulations are contained within the applicable cost principles for all entity types.

5. Travel costs should remain consistent with travel costs incurred by an organization during normal business operations as a result of the organizations written travel policy. In absence of a written travel policy, organizations
must follow the regulations prescribed by the General Services Administration.

6. Columns E, F, G, H, |, J, and K are per trip.

7. The number of days is inclusive of the day of departure and the day of return.

8. Recipients should enter City and State (or City and Country for International travel) in the Depart from and Destination fields.

9. Each budget period is rounded to the nearest dollar.

SOPO . No.of| No.of |L°d9ing| Flight | Vehicle | PerDiem o .. . : L
Task # Purpose of Travel Depart From Destination Tem T per per per Per T Basis for Estimating Costs
Traveler | Traveler | Traveler | Traveler
Domestic Travel Budget Period 1
4.2; 4.6 |Production Lead Installation Oversight (200 days per year) Various 1 400 $40 $16,000|Current GSA rates
1.3 [Grid Automation Manager Quarterly for DOE Meeting) West Palm 2 4 $200 $200 $1,600|Current GSA rates
$0
$0
International Travel
$0
Budget Period 1 Total $17,600
Domestic Travel Budget Period 2
4.2; 4.6 |Production Lead Installation Oversight (200 days per year) Various 1 400 $40 $16,000|Current GSA rates
1.3 [Grid Automation Manager Quarterly for DOE Meeting) West Palm 2 4 $200 $200 $1,600|Current GSA rates
$0
$0
International Travel
$0
Budget Period 2 Total $17,600
Domestic Travel Budget Period 3
4.2; 4.6 |Production Lead Installation Oversight (200 days per year) Various 1 400 $40 $16,000|Current GSA rates
1.3 |Grid Automation Manager Quarterly for DOE Meeting) West Palm 2 4 $200 $200 $1,600|Current GSA rates
$0
$0
International Travel
$0
Budget Period 3 Total $17,600
Domestic Travel Budget Period 4
) $0
$0
$0
$0
International Travel
$0
Budget Period 4 Total $0
Domestic Travel Budget Period 5
] $0
$0
$0
$0
International Travel
$0
Budget Period 5 Total $0
PROJECT TOTAL $52,800

Additional Explanation (as needed):




Detailed Budget Justification

d. Equipment

INSTRUCTIONS - PLEASE READ!!!
1. Equipment is generally defined as an item with an acquisition cost greater than $5,000 and a useful life expectancy of more than one year. Please refer to the applicable Federal regulations in 2 CFR 200 for specific
equipment definitions and treatment.
2. List all equipment below, providing a basis of cost (e.g. contractor quotes, catalog prices, prior invoices, etc.). Briefly justify items as they apply to the Statement of Project Objectives. If it is existing equipment, provide
logical support for the estimated value shown.
3. During award negotiations, provide a contractor quote for all equipment items over $50,000 in price. If the contractor quote is not an exact price match, provide an explanation in the additional explanation section

below. If a contractor quote is not practical, such as for a piece of equipment that is purpose-built, first of its kind, or otherwise not available off the shelf, provide a detailed engineering estimate for how the cost estimate

was derived.

4. Each budget period is rounded to the nearest dollar.

SOPO Task # Equipment Item Qty | Unit Cost | Total Cost Basis of Cost Justification of need
Budget Period 1

4.3;4.5; 4.6 |Vault Monitor 115
4.3;4.5;4.6 |Vault FCI 200
4.3;4.5;4.6 |Manhole FCI 146

$0

$0

$0

Budget Period 1 Total $10,940,886

4.3;4.5; 4.6 |Vault Monitor 145
4.3,4.5;4.6 |Vault FCI 200
4.3;4.5; 4.6 |Manhole FCI 363

$0

$0

$0

Budget Period 2 Total $18,029,886

4.3;4.5; 4.6 |Vault Monitor

110

4.3;4.5;4.6 [Vault FCI

200

4.3;4.5; 4.6 |Manhole FCI

363

Budget Period 3

$0

$0

$0

Budget Period 3 Total

$17,354,386

Budget Period 4

$0

$0

$0

$0

$0

$0

Budget Period 4 Total

$0

Budget Period 5

$0

$0

$0

$0

$0

$0

Budget Period 5 Total

$0

TOTAL EQUIPMENT

$46,325,158

Additional Explanation (as needed):




Detailed Budget Justification

e. Supplies

INSTRUCTIONS - PLEASE READ!!!

1. Supplies are generally defined as an item with an acquisition cost of $5,000 or less and a useful life expectancy of less than one year. Supplies are generally consumed during the project
performance. Please refer to the applicable Federal regulations in 2 CFR 200 for specific supplies definitions and treatment.

2. List all proposed supplies below, providing a basis of costs (e.g. contractor quotes, catalog prices, prior invoices, etc.). Briefly justify the need for the Supplies as they apply to the Statement of Project
Objectives. Note that Supply items must be direct costs to the project at this budget category, and not duplicative of supply costs included in the indirect pool that is the basis of the indirect rate applied
for this project.

3. Multiple supply items valued at $5,000 or less used to assemble an equipment item with a value greater than $5,000 with a useful life of more than one year should be included on the equipment tab. If
supply items and costs are ambiguous in nature, contact your DOE representative for proper categorization.

4. Add rows as needed. If rows are added, formulas/calculations may need to be adjusted by the preparer.

5. Fach budget period is rounded o the nearest dollar

SOPO

Task # General Category of Supplies Qty Unit Cost Total Cost Basis of Cost Justification of need

Budget Period 1

4,6 EXAMPLE!!! Wireless DAS components 10 $360.00 $3,600 Catalog price For Alpha prototype - Task 2.4

$0

$0

$0

$0

$0

$0

$0

Budget Period 1 Total $0

Budget Period 2

$0

$0

$0

$0

$0

$0

$0

$0

Budget Period 2 Total $0

Budget Period 3

$0

$0

$0

$0

$0

$0

$0

$0

Budget Period 3 Total $0

Budget Period 4

$0

$0

$0

$0

$0

$0

$0

$0

Budget Period 4 Total $0

Budget Period 5

$0

$0

$0

$0

$0

$0

$0

$0

Budget Period 5 Total $0

TOTAL SUPPLIES $0

Additional Explanation (as needed):




Detailed Budget Justification

f. Contractual

INSTRUCTIONS - PLEASE READ!!!

1. The entity completing this form must provide all costs related to sub-recipients, contractors, and FFRDC partners in the applicable boxes below.

2. Sub-recipients (partners, sub-awardees): Subrecipients shall submit a Budget Justification describing all project costs and calculations when their total proposed budget exceeds either (1) $100,000 or (2) 25% of total award costs. These sub-recipient forms may be completed by either the

sub-recipients themselves or by the preparer of this form. The budget totals on the sub-recipient's forms must match the sub-recipient entries below. A subrecipient is a legal entity to which a subaward is made, who has performance measured against whether the objectives of the Federal
program are met, is responsible for programmatic decision making, must adhere to applicable Federal program compliance requirements, and uses the Federal funds to carry out a program of the organization. All characteristics may not be present and judgment must be used to determine

subrecipient vs. contractor status.

3. Contractors; List all contractors supplying commercial supplies or services used to support the project. For each Contractor cost with total project costs of $100,000 or more, a Contractor quote must be provided. A contractor is a legal entity contracted to provide goods and services within
normal business operations, provides similar goods or services to many different purchasers, operates in a competitive environment, provides goods or services that are ancillary to the operation of the Federal program, and is not subject to compliance requirements of the Federal program. All

characteristics may not be present and judgment must be used to determine subrecipient vs.contractor status.

4. Federal Funded Research and Development Centers (FFRDCs): FFRDCs must submit a signed Field Work Proposal during award application. The award recipient may allow the FFRDC to provide this information directly to DOE, however project costs must also be provided below.

5. Each budget period is rounded to the nearest dollar.

SOPO Task # Naiuee(-)ltzzlnﬁlzear::on Sub-Recipient Unique Entity Identifier (UEI) Purpose and Basis of Cost Ifel:?ogdefl PBe L:'idogdetz PBel:'?ogde; PBel:'?ogde:l PBeL:'?ogde; Project Total
2,4 EXAMPLE!! XYZ Corp. B Partner to develop optimal lens for Gen 2 product. Cost estimate based $48,000 $32,000 $16,000 $96,000
on personnel hours.
$0
$0
$0
$0
$0
$0
Sub-total $0 $0 $0 $0 $0 $0
Contractor . Budget Budget Budget Budget Budget .
SOPO Task # Name/Organization Purpose and Basis of Cost Period1 | Period2 | Period3 | Period4 | Periods | roiectTotal
6 EXAMPLE!!! ABC Corp. Contractor for developing robotics to perform lens inspection. Estimate $32,900 $86,500 $119,400
provided by contractor.
3.0;4.2;4.6;4.7 |Sentient Energy Installation and configuration of the vault FCls. Estimate provided by
contractor.
4.8 Florida International University Develop Smart Grid Manhole and Vault Monitoring System - Full Cost
Share for FPL
4.9 Florida International University Track Reliability Metrics - Full Cost Share for FPL
3.0;4.6;4.7 Vault Monitor Contractor (TBD) Installation of vault monitor equipment
3.0;4.6;4.7 Manhole FCI Contractor (TBD) Installation of manhole monitor equipment (Estimate for 4 hours of
dewatering and 3 hours to install per unit)
4.8 IT Contractor (TBD) Data integration with SCADA & Analytics System
3.0;4.2;4.3;4.4 |Engineering Designers (3) Engineering design for each of the 3 solutions
Sub-total| $5,828,537| $5,723,288| $4,676,975 $0 $0| $16,228,800
FFRDC . Budget Budget Budget Budget Budget .

SOPO Task # Name/Organization FUTEEEEENE] 2El @ Ces: Period1 | Period2 | Period3 | Period4 | Period5 |  roiectTotal
$0
$0

Sub-total $0 $0 $0 $0 $0 $0
Total Contractual| $5,828,537| $5,723,288| $4,676,975| $0| $0|  $16,228,800]

Additional Explanation (as needed):




Detailed Budget Justification
g. Construction

PLEASE READ!!!
1. Construction, for the purpose of budgeting, is defined as all types of work done on a particular building, including erecting, altering, or remodeling. Construction conducted by the award recipient
is entered on this page. Any construction work that is performed by a contractor or subrecipient should be entered under f. Contractual.

2. List all proposed construction below, providing a basis of cost such as engineering estimates, prior construction, etc., and briefly justify its need as it applies to the Statement of Project
Objectives.

3. Each budget period is rounded to the nearest dollar.

|0vera|l description of construction activities: Example Only!!! - Build wind turbine platform

SOPO o . cpe .-
Task # General Description Cost Basis of Cost Justification of need
Budget Period 1
3 EXAMPLE ONLY!!! Three days of excavation for platform site $28,000|Engineering estimate Site must be prepared for construction of platform.
Budget Period 1 Total $0
Budget Period 2
Budget Period 2 Total $0

Budget Period 3

Budget Period 3 Total $0
Budget Period 4
Budget Period 4 Total $0

Budget Period 5

Budget Period 5 Total $0

TOTAL CONSTRUCTION $0

Additional Explanation (as needed):




Detailed Budget Justification

h. Other Direct Costs

INSTRUCTIONS - PLEASE READ!!!
1. Other direct costs are direct cost items required for the project which do not fit clearly into other categories. These direct costs must not be included in the indirect costs (for which the indirect rate is
being applied for this project). Examples are: tuition, printing costs, etc. which can be directly charged to the project and are not duplicated in indirect costs (overhead costs).

2. Basis of cost are items such as vendor quotes, prior purchases of similar or like items, published price list, etc.
3. Each budget period is rounded to the nearest dollar.

SOPO o . P
Task # General Description and SOPO Task # Cost Basis of Cost Justification of need
Budget Period 1
5 EXAMPLE!!! Grad student tuition - tasks 1-3 $16,000|Established UCD costs Support of graduate students working on project
410 [K-12 STEM Classroom Makeover Grants $75,000(|Projected 625 recipients Full cost share for FPL
4,11 |4-8 FPL Energy Curriculum Integration $37,500(Projected 1,250 recipients Full cost share for FPL
412 [K-12 Innovative Technology School Sponsorship $62,500(Projected 250 recipients Full cost share for FPL
Program
4.13 [Community Based Organization/STEM Enrichment $250,000|Projected 19 recipients Full cost share for FPL
Scholarships
Budget Period 1 Total $425,000
Budget Period 2
4,10 |K-12 STEM Classroom Makeover Grants $75,000(Projected 625 recipients Full cost share for FPL
411 [4-8 FPL Energy Curriculum Integration $37,500(Projected 1,250 recipients Full cost share for FPL
412 [K-12 Innovative Technology School Sponsorship $62,500(Projected 250 recipients Full cost share for FPL
Program
4.13 [Community Based Organization/STEM Enrichment $250,000|Projected 19 recipients Full cost share for FPL
Scholarships
Budget Period 2 Total $425,000
Budget Period 3
410 [K-12 STEM Classroom Makeover Grants $75,000|Projected 625 recipients Full cost share for FPL
411 [4-8 FPL Energy Curriculum Integration $37,500|Projected 1,250 recipients Full cost share for FPL
4.12 [K-12 Innovative Technology School Sponsorship $62,500|Projected 250 recipients Full cost share for FPL
Program
4.13 [Community Based Organization/STEM Enrichment $250,000|Projected 19 recipients Full cost share for FPL
Scholarships
Budget Period 3 Total $425,000
Budget Period 4
Budget Period 4 Total $0
Budget Period 5
Budget Period 5 Total $0
TOTAL OTHER DIRECT COSTS $1,275,000

Additional Explanation (as needed):




Detailed Budget Justification
i. Indirect Costs

INSTRUCTIONS - PLEASE READ!!!

1. Fill out the table below to indicate how your indirect costs are calculated. Use the box below to provide additional explanation regarding your indirect rate calculation.

2. The rates and how they are applied should not be averaged to get one indirect cost percentage. Complex calculations or rates that do not do not correspond to the below categories should be described/provided in the Additional Explanation section below. If questions exist,
consult with your DOE contact before filling out this section.

3. The indirect rate should be applied to both the Federal Share and Recipient Cost Share.

4. NOTE: A Recipient who elects to employ the 10% de minimis Indirect Cost rate cannot claim resulting cost as a Cost Share contribution, nor can the Recipient claim "unrecovered indirect costs"” as a Cost Share contribution. Neither of these costs can be reflected as
actual indirect cost rates realized by the orgnaization, and therefore are not verifiable in the Recipient records as required by Federal Regulation (200.306(b)(1))

5.. Each budget period is rounded to the nearest dollar.

Budget Period 1 Budget Period 2 Budget Period 3 Budget Period 4 Budget Period 5 Total Explanation of BASE
Provide ONLY Applicable Rates:
Overhead Rate 10.00% 10.00% 10.00% 0.00% 0.00% Elected to use the de minimis rate of 10%
General & Administrative (G&A) 10.00% 10.00% 10.00% 0.00% 0.00% Elected to use the de minimis rate of 10%
FCCM Rate, if applicable 0.00% 0.00% 0.00% 0.00% 0.00%
OTHER Indirect Rate 0.00% 0.00% 0.00% 0.00% 0.00%
Indirect Costs (As Applicable):
Overhead Costs $84,371 $93,480 $94,834 $272,685
G&A Costs $84,371 $93,480 $94,834 $272,685
FCCM Costs, if applicable $0
OTHER Indirect Costs $0
Total indirect costs requested: $168,741 $186,961 $189,668 $0 $0 $545,370

A federally approved indirect rate agreement, or rate proposed (supported and agreed upon by DOE for estimating purposes) is required if reimbursement of indirect costs is requested. Please check (X) one of the options below and
provide the requested information if it has not already been provided as requested, or has changed.

An indirect rate has been approved or negotiated with a federal government agency. A copy of the latest rate agreement is included with this application and will be provided electronically to the Contracting Officer for this project.
The organization does not have a current, federally approved indirect cost rate agreement and has provided an indirect rate proposal in support of the proposed costs.
__X__ This organization has elected to apply a 10% de minimis rate in accordance with 2 CFR 200.414(f).

You must provide an explanation (below or in a separate attachment) and show how your indirect cost rate was applied to this budget in order to come up with the indirect costs shown.

Additional Explanation (as needed): *IMPORTANT: Please use this box (or an attachment) to further explain how your total indirect costs were calculated. If the total indirect costs are a cumulative amount of more than one calculation or rate application, the explanation and
calculations should identify all rates used, along with the base they were applied to (and how the base was derived), and a total for each (along with grand total).




Detailed Budget Justification

Cost Share

PLEASE READ!!!

1. A detailed presentation of the cash or cash value of all cost share proposed must be provided in the table below. All items in the chart below must be identified within the applicable cost category tabs a. through i. in
addition to the detailed presentation of the cash or cash value of all cost share proposed provided in the table below. Identify the source organization & amount of each cost share item proposed in the award.

2. Cash Cost Share - encompasses all contributions to the project made by the recipient, subrecipient, or third party (an entity that does not have a role in performing the scope of work) for costs incurred and paid for
during the project. This includes when an organization pays for personnel, supplies, equipment, etc. for their own company with organizational resources. If the item or service is reimbursed for, it is cash cost share. All
cost share items must be necessary to the performance of the project. Contractors may not provide cost share. Any partial donation of goods or services is considered a discount and is not allowable.

3. In Kind Cost Share - encompasses all contributions to the project made by the recipient, subrecipient, or third party (an entity that does not have a role in performing the scope of work) where a value of the
contribution can be readily determined, verified and justified but where no actual cash is transacted in securing the good or service comprising the contribution. In Kind cost share items include volunteer personnel
hours, the donation of space or use of equipment, etc. The cash value and calculations thereof for all In Kind cost share items must be justified and explained in the Cost Share ltem section below. All cost share items
must be necessary to the performance of the project. If questions exist, consult your DOE contact before filling out In Kind cost share in this section. Contractors may not provide cost share. Any partial donation of
goods or services is considered a discount and is not allowable.

4. Funds from other Federal sources MAY NOT be counted as cost share. This prohibition includes FFRDC sub-recipients. Non-Federal sources include any source not originally derived from Federal funds. Cost
sharing commitment letters from subrecipients and third parties must be provided with the original application.

5. Fee or profit, including foregone fee or profit, are not allowable as project costs (including cost share) under any resulting award. The project may only incur those costs that are allowable and allocable to the
project (including cost share) as determined in accordance with the applicable cost principles prescribed in FAR Part 31 for For-Profit entities and 2 CFR Part 200 Subpart E - Cost Principles for all other non-federal
entities.

6. NOTE: A Recipient who elects to employ the 10% de minimis Indirect Cost rate cannot claim the resulting indirect costs as a Cost Share contribution.

7. NOTE: A Recipient cannot claim "unrecovered indirect costs" as a Cost Share contribution, without prior approval.

8. Each budget period is rounded to the nearest dollar.

Organization/Source Type (Cash or Cost Share Item Budget Budget Budget Budget Budget Total Project
In Kind) Period 1 Period 2 Period 3 Period 4 Period 5 Cost Share
ABC Company Cash Project partner ABC Company will provide 20 PV modules for product $13,600 $13,600
EXAMPLE!!"! development at the price of $680 per module
Florida Power & Light Cash $10,518,653| $13,762,689 $12,456,746 $36,738,088
$0
$0
$0
$0
$0
$0
$0
$0
$0
TOTAL COST SHARE| $10,518,653| $13,762,689 $12,456,746 $0 $0 $36,738,088
Total Project Cost: $61,272,639 Cost Share Percent of Award: 60.0%

Additional Explanation (as needed):
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Budget Information - Non Construction Programs

OMB Approval No. 0348-0044

Section A - Budget Summary

Catalog of Federal Estimated Unobligated Funds New or Revised Budget
Grant Program Function or Activity Domestlc
Assistance Federal Non-Federal Federal Non-Federal Total
Number
(b) (c) (d) (e) () (9)
1. Budget Period 1 $1,859,679 $10,518,653 $12,378,332
2. Budget Period 2 $11,537,251 $13,762,689 $25,299,940
3. Budget Period 3 $11,137,621 $12,456,746 $23,594,367
4. Budget Period 4 $0 $0 $0
5. Budget Period 5 $0 $0 $0
6. Totals $24,534,551 $36,738,088 $61,272,639
Section B - Budget Categories
. . Grant Program, Function or Activity
6. Object Class Categories Budget Period 1 |Budget Period 2 |Budget Period 3 |Budget Period 4 Budget Period 5 Total (5)
a. Personnel $573,206 $636,241 $643,664 $0 $0 $1,853,111
b. Fringe Benefits $252,899 $280,964 $287,074 $0 $0 $820,937
c. Travel $17,600 $17,600 $17,600 $0 $0 $52,800
d. Equipment $10,940,886 $18,029,886 $17,354,386 $0 $0 $46,325,158
e. Supplies $0 $0 $0 $0 $0 $0
f. Contractual $5,828,537 $5,723,288 $4,676,975 $0 $0 $16,228,800
g. Construction $0 $0 $0 $0 $0 $0
h. Other $425,000 $425,000 $425,000 $0 $0 $1,275,000
i. Total Direct Charges (sum of 6a-6h) $18,038,128 $25,112,979 $23,404,699 $0 $0 $66,555,806
j. Indirect Charges $168,741 $186,961 $189,668 $0 $0 $545,370
k. Totals (sum of 6i-6j) $18,206,869 $25,299,940 $23,594,367 $0 $0 $67,101,176
7. Program Income | | $0|

Previous Edition Usable
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