

**SITE OPERATIONS SUPPORT SERVICES 5 (SOS5)**  
**PERFORMANCE WORK STATEMENT ATTACHMENT INDEX**

CLIN 1 Attachment 1 Processes and Procedures

CLIN 1 Attachment 2 Machine Shop Equipment

CLIN 1 Attachment 3 Calibration Lab Capabilities

CLIN 1 Attachment 4 Project Operations

CLIN 1 Attachment 5 - Comprehensive Cylinder Survey

CLIN 2 Activity 2 Attachment 1 - Building Info

CLIN 2 Activity 2 Attachment 2A - MGN-PGH Building Assessment Schedule

CLIN 2 Activity 2 Attachment 2B - Albany Building Assessment Schedule

CLIN 2 Activity 2 Attachment 3 - Metering Information

CLIN 2 Activity 2 Attachment 4A - Albany – HazGasCals

CLIN 2 Activity 2 Attachment 4B - MGN – HazGasCals

CLIN 2 Activity 2 Attachment 4C - PGH – HazGasCals

CLIN 2 Activity 2 Attachment 5

CLIN 2 Activity 3 Attachment 1

CLIN 2 Activity 4 Attachment 1

CLIN 2 Activity 4 Attachment 2

CLIN 3 Activity 2 Attachment 1

CLIN 3 Activity 6 Attachment 1

CLIN 3 Activity 6 Attachment 2

CLIN 3 Activity 6 Attachment 3

CLIN 3 Activity 6 Attachment 4

CLIN 3 Activity 6 Attachment 5

CLIN 3 Activity 6 Attachment 6

CLIN 3 Activity 6 Attachment 7

CLIN 3 Activity 6 Attachment 8